H & A CONSTRUCTION LLC

32 Jameson Hill Rd, Old Orchard Beach, ME 04064
Phone: (978) 398-2457 | Email: h.a.construction@gmail.com

COMMERCIAL ESTIMATE & PROPOSAL

APPROVED & ELECTRONICALLY SIGNED

Estimate #: EST-2026-088

Date: 9/25/2026 | Valid Until: 10/25/2026

CLIENT INFORMATION

Robert & Emily Vance
Phone: (207) 555-0199
Email: robert.vance@vancerestaurants.com

PROJECT LOCATION

142 Commercial St
Portland, ME 04101
Project Type: Commercial Restaurant Kitchen & Dining Renovation

Project Scope Description: DEMONSTRATION DOCUMENT FOR SYSTEM MIGRATION REVIEW 028. All scope items, terms, and signatures are fictitious samples created for visual evaluation.

#	Description & Specifications	Qty	Unit Price	Total Amount
1	Demolition & Commercial Debris Disposal (Includes wall removal, tile stripping, and heavy dumpster rental)	1	$3,450.00	**$3,450.00**
2	Custom Quartz Kitchen Countertops & Prep Island Fabrication (Engineered Calacatta Gold 3mm edge)	120	$45.00	**$5,400.00**
3	Commercial Subway Tile Backsplash Installation (Includes waterproof membrane, grout & silicone sealant)	85	$24.00	**$2,040.00**
4	Electrical Panel Upgrade & Recessed Dimmable LED Commercial Strip Wiring (100A Dedicated Lines)	1	$2,850.00	**$2,850.00**
5	Plumbing Hookup, Stainless Commercial Undermount Sink Assembly & Grease Trap Connection	1	$1,950.00	**$1,950.00**

TERMS & COMMERCIAL CONDITIONS

1. 30% Down Payment required upon agreement execution.
2. Work guaranteed for 1 (one) full year against craftsmanship defects.
3. Change orders must be approved in writing prior to execution.

Subtotal:	$15,690.00
Tax (5.5%):	$862.95
TOTAL CONTRACT AMOUNT:	**$16,552.95**

AUTHORIZED ACCEPTANCE & SIGNATURES

CLIENT ACCEPTANCE

Signer: Robert & Emily Vance
Email: robert.vance@vancerestaurants.com
Date: 2026-09-26T10:20:00.000Z

ELECTRONICALLY SIGNED
AUDIT TRAIL RECORDED

CONTRACTOR AUTHORIZATION

Representative:

Date: 2026-09-26T10:20:00.000Z

CERTIFICATE OF ELECTRONIC SIGNATURE COMPLETION

Official Audit Trail & Cryptographic Evidence Log

DOCUMENT AUDIT METADATA

Document Reference: EST-2026-088 (Commercial Restaurant Kitchen & Dining Renovation)
Document Snapshot Hash: 2c29301290292cf6fc8ec18e3154070f69a9bd6d476424336a91fd552670604b
Signer Legal Name: Robert & Emily Vance
Signer Email Address: robert.vance@vancerestaurants.com
Authentication Method: Email OTP Verification & Electronic Signature Consent
Signer Device context: Mozilla/5.0 (Macintosh; Intel Mac OS X 10_15_...
Client Consent Event: Accepted Estimate terms and submitted electronic signature
Execution Timestamp: 2026-09-26T10:20:00.000Z

SIGNATURE WORKFLOW EVENT TIMELINE

Step	Event Description	Timestamp	Actor	Security Status
1	Document Version Created	9/25/2026	System / Contractor	Document version hash calculated
2	Electronic Consent Accepted	2026-09-26T10:20:00.000Z	Robert & Emily Vance	Terms & electronic consent recorded
3	Client Signature Applied	2026-09-26T10:20:00.000Z	Robert & Emily Vance	Visual signature captured for robert.vance@vancerestaurants.com
4	Immutable Signed PDF Created	2026-09-26T10:20:00.000Z	H&A System	PDF artifact generated & locked

AUDIT TRAIL RECORDED & DOCUMENT LOCKED

This electronic document has been executed by the client through explicit consent. The document version hash and audit log record the timestamps and parameters of this transaction.